GOVT. OF KARNATAKA ಭಾರತ 74720 ಕರ್ನಾಟಕ

635241 JAN 06 2020

ದಾಖಲೆಯ ಹಾಳೆ
Document Sheet

DEPT. OF STAMP & REGISTRATION (INDIA)

zero zero zero zero Five zero zero 12:16

Rs.0000500 PB692/-

STAMP DUTY KARNATAKA

THE BANGALORE ADVOCATES CO-OPERATIVE SOCIETY LTD. BACSL

ಮ M/5:

ಹಿರಿಯ ಉಪನೋಂದಣಾಧಿಕಾರಿ
ಯಲಹಂಕ, ಬೆಂಗಳೂರು.

Agreement No/EE/DD/AGR/597/2019-20 Dtd : 28/3/2020.

1. This Agreement, entered this day ..28th.. of..March..2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party) and Technical Manager (West) Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called Second party) which terms shall mean and include his heirs, succissors and legal representative as the case may be.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 056

28/03/20

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Scanned By Scanner Go

1. BBMP Desires to entrust the work Vide BBMP Letter No. BBMP/EE/DD/PR...../ 2019-20 Date

Sl. No	P-Code	Name of Work	Job Code No	Amount in Lakhs
1	P-1878 18 Per- Works(Bhagyajothi, Sooru/ Neeru Yojane and General)	Improvements to concrete roads in KG Halli AK Colony and Surrounding area in Shettyhalli ward no.12 Shettyhalli Sub Division	012-20-000041	100.00 Lakhs

THIS DEED WITNESS AS FOLLOWS

1. The Government of Karnataka in the notification ಆಇ/158/ವೆಚ್ಚ-12/11, ದಿನಾಂಕ: 18.03.2011 has exempted Karnataka transparency public procurement Act for execution of Works to KRIDL under Section 4(a).
2. a. KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duty approved by BBMP.
   b. Estimate prepared by BBMP at Schedule of rates SR 2018-19 of Bengaluru Circle and entrusted to KRIDL (incl. 4.00% KRIDL Service Charges & 12 % GST Included).
   c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.
3. The Work will be Completed within 90 days from the date of handing over of clear sites, release of funds, clearance of estimate, work order/ Agreement whichever is later.
4. Defect liability period shall be ~~36~~ 12 months from the date of completion of work.
5. a. If the rates of certain items of work not found in this SR then the same shall be obrained from SR of Minor Irrigation/ National Highway/ PRED/ KUWS & DB.
   b.For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
6. BBMP Shall prepare bills as per execution and Which shall be Processed for Payment, the Quality test reports will be Obtained from NABL accredited Quality Control test Labs Whose Payments shall be paid by the Second party (i.e. KRIDL).
7. Any variation in quantities, specification and extra items shall be got is approved from BBMP during the course of execution of works.
8. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No 4 of General notes of PWD SR of Bengaluru Circle Current year.
9. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No 4 of General notes of PWD SR of Bengaluru Circle Current year.
10. Service taxes are bo be paid if applicable,

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner of BBMP, and whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 056

First Party,

Witness:

1

ASSISTANT EXECUTIVE ENGINEER
KRIDL, BBMP Dasarahalli Sub -Divison
BENGALURU-560 010

1

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

AEIKRIDL

Scanned By Scanner Go